

DATED 11 January 2007

*Eriseds
BLP*

(1) **THE CROWN (IN RIGHT OF ITS GOVERNMENT
IN THE TURKS AND CAICOS ISLANDS)**

(2) **INTERHEALTH CANADA CLINICAL SERVICES (TCI) LIMITED**

(3) **INTERHEALTH CANADA INFRASTRUCTURE (TCI) LIMITED**

SCHEDULES 14 to 25 (inclusive) TO PROJECT AGREEMENT


**Project Agreement for the provision of
Clinical Services in Turks and Caicos Islands**

This bundle contains Schedules 14 to 25 (inclusive) to the Project Agreement, being:


- Schedule 14 Review Procedure
- Schedule 15 Form of Lease
- Schedule 16 Not used
- Schedule 17 Part A - NHIB Procedures
Part B - TAP Requirements
- Schedule 18 Form of Development Order
- Schedule 19 Initial Inventory
- Schedule 20 New Equipment
- Schedule 21 Refinancing
- Schedule 22 Form of Funders' Direct Agreement
- Schedule 23 Value Testing Procedure
- Schedule 24 Indicative Equipment Cost Profile
- Schedule 25 Part A - Form of Chattels Mortgage
Part B - Form of Account Charge


.....

**Signed for and on behalf of
THE CROWN (IN RIGHT OF ITS GOVERNMENT
IN THE TURKS AND CAICOS ISLANDS)**



.....
**Signed for and on behalf of
INTERHEALTH CANADA CLINICAL SERVICES (TCI) LIMITED**



.....
**Signed for and on behalf of
INTERHEALTH CANADA INFRASTRUCTURE (TCI) LIMITED**